American Samoa Power Authority

P.O. Box PPB

Pago Pago, American Samoa 96799
Telephone: (684) 699-3057

Email: procurement@aspower.com
Website: www.aspower.com

AMBASSADOR
./

-

ISSUANCE DATE: March 14, 2025
RFP NO.: RFQ NO. ASPA25.034 - Two - 1MGD Seawater Desalination RO System
SUBJECT: Addendum No. 1

The American Samoa Power Authority hereby issues Addendum No. 1 to amend Request for Quotations (RFQ)
requirements. This addendum is issued pursuant to the conditions of the RFQ documents and is hereby made part
of the RFQ. The addendum serves to clarify, revise, and supersede information contained in the RFQ. The Offeror
must acknowledge receipt of this addendum in the appropriate space provided in the Addendum Form. Failure to do
so may subject the Offeror to disqualification.

1. The closing deadline has been extended as follows:
Closing Deadline: Wednesday, April 2, 2025 at 2:00PM

2. Responses to inquiries following the posting of the first addendum are included as part of this
Addendum #1.

Should you have any questions or need clarification, please call me at (684) 699-3057 or
procurement@aspower.com.

Sipgeraly,
enee Leotele Togafau
Procurement Manager

Please sign and date below to acknowledge receiving Addendum 1. You may return this document via email at
procurement@aspower.com, or the ASPA Procurement Office.

ACKNOWLEDGEMENT OF RECEIVING ADDENDUM 1
Received by , this day of 2025.
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RFQ NO. ASPA25.034 - 2 x 1IMGD DESALINATION SYSTEM

The desalination units must be supplied with seawater. We
can clearly see the seawater intake on photo 1. Can you tell
us who is in charge of sizing and supplying the offshore
pumping system as well as the piping to the seawater
storage tank?

Based on your proposed desalination plant feed rate, please
advise or propose recommended pump size & pumping system
suitable for the plant. ASPA will be in-charge of all the required
piping of the Desalination plant. If there’s any changes to the
above ASPA will be sure to notify the bidders accordingly

The entire installation must include one or more seawater
storage tanks to supply the desalination units as well as
one or more tanks for the storage of the drinking water
produced. Can you tell us if you have planned the storage
tanks? If so, can you tell us what capacity they are? If nof,
can you tell us whether we should include them in our
technical and commercial proposal? Is it up to us to choose
the capacity for seawater storage or are you going to tell
us that?

Seawater Storage tank - ASPA will be installing 2 x 500k
Gallon Seawater Tanks based on space availability once we
receive bidders' proposed foot print. The tanks will have a
properly sized manifold system to feed the desalination units to
ensure all units have flooded suction at their inlet. Please
propose your minimum suction pipe requirements & feed rate.

Permeate Storage tanks - Similar fo the Seawater Storage
tank piping system, ASPA will install a properly sized common
manifold to supply the 2 x 500k gallon Permeate Tanks.
Permeate tank size will be confirmed upon receiving permeate
discharge pressure leaving the RO membranes from the
preferred bidder.

The preferred bidder must also detail the proposed chlorine
(Sodium Hypochlorite) disinfection process to ensure proper
contact time for chlorine and further more the safety features
included fo protect the membranes from any backflow of
chlorine that may be damaging.

Do you have by chance an analysis report of the sea water
at the future intake ? It is not critical but if you have some
data that would be much appreciated.

The analysis report of the seawater intake is also attached with
the RFQ on ASPAs website.

In the RFQ there is no specific requirements regarding the
brine discharge. Could you clarify this matter please ?

Bidders must also propose brine discharge requirements for the
proposed desal plant.

I understood that this RFQ is urgent but would it be
possible to extend the RFQ by one or two weeks. This is not
a small project and to make the best offer possible some
more time would be much appreciated.

Based on requirements, ASPA will be able to extend the RFQ
accordingly however for a maximum of an extra 2 weeks from
original due date. New closing date shall be Wednesday, April 2,
2025.
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